CLIN SUPPLY / SERVICE PER DIEM

Contract Year 1 AMOUNT

DTMA8C00013 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Fifteen

IAW Section C

1001 |Ship 1 (MV CAPE TAYLOR)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1001AA Phase IV w/ROS-4 Crew $3,458
OPTION

1001AB Phase IV w/ROS-5 Crew $3,244
OPTION

1001AC Phase IV RRF-10 Status $491
OPTION

1001AD Phase IV RRF-20 Status $491
OPTION

1001AE Phase IV RRF-30 Status $391
OPTION

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew $1,453
OPTION

1001AG Phase V Activation w/o ROS Crew $1,363
OPTION

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew $996
OPTION
1001AJ Phase V DeAct w/o ROS Crew $800
OPTION

PHASE O
1001AK Phase O Operations $970
OPTION

COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 Ship 2 (MV CAPE TEXAS)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1002AA Phase IV w/ROS-4 Crew $3,458
OPTION
1002AB Phase IV w/ROS-5 Crew $3,244
OPTION
1002AC Phase IV RRF-10 Status $491
OPTION
1002AD Phase IV RRF-20 Status $491
OPTION
1002AE Phase IV RRF-30 Status $391
OPTION
PHASE V ACTIVATION
1002AF Phase V Activation w/ROS Crew $1,453
OPTION
1002AG Phase V Activation w/o ROS Crew $1,363
OPTION
PHASE V LAY-UP
1002AH Phase V DeAct w/ROS Crew $996
OPTION
1002AJ Phase V DeAct w/o ROS Crew $800
OPTION
PHASE O
1002AK Phase O Operations $970
OPTION
COST REIMBURSABLE ITEMS
1002AL Reimbursable Items Individually Funded via WO

See Atch J-9




1003 Ship 3 (MV CAPE TRINITY)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1003AA Phase IV w/ROS-4 Crew $3,458
OPTION
1003AB Phase IV w/ROS-5 Crew $3,244
OPTION
1003AC Phase IV RRF-10 Status $491
OPTION
1003AD Phase IV RRF-20 Status $491
OPTION
1003AE Phase IV RRF-30 Status $391
OPTION
PHASE V ACTIVATION
1003AF Phase V Activation w/ROS Crew $1,453
OPTION
1003AG Phase V Activation w/o ROS Crew $1,363
OPTION
PHASE V LAY-UP
1003AH Phase V DeAct w/ROS Crew $996
OPTION
1003AJ Phase V DeAct w/o ROS Crew $800
OPTION
PHASE O
1003AK Per Diem Rate for Phase O Operations $970
OPTION
COST REIMBURSABLE ITEMS
1003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $105,600
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 2 AMOUNT

DTMA8C00013 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Fifteen

IAW Section C

2001  |Ship 1 (MV CAPE TAYLOR)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2001AA Phase IV w/ROS-4 Crew $3,492
OPTION

2001AB Phase IV w/ROS-5 Crew $3,277
OPTION

2001AC Phase IV RRF-10 Status $516
OPTION

2001AD Phase IV RRF-20 Status $516
OPTION

2001AE Phase IV RRF-30 Status $413
OPTION

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew $1,511
OPTION

2001AG Phase V Activation w/o ROS Crew $1,419
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew $1,038
OPTION
2001AJ Phase V DeAct w/o ROS Crew $833
OPTION

PHASE O
2001AK Phase O Operations $1,012
OPTION

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 Ship 2 (MV CAPE TEXAS)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2002AA Phase IV w/ROS-4 Crew $3,492
OPTION
2002AB Phase IV w/ROS-5 Crew $3,277
OPTION
2002AC Phase IV RRF-10 Status $516
OPTION
2002AD Phase IV RRF-20 Status $516
OPTION
2002AE Phase IV RRF-30 Status $413
OPTION
PHASE V ACTIVATION
2002AF Phase V Activation w/ROS Crew $1,511
OPTION
2002AG Phase V Activation w/o ROS Crew $1,419
OPTION
PHASE V LAY-UP
2002AH Phase V DeAct w/ROS Crew $1,038
OPTION
2002AJ Phase V DeAct w/o ROS Crew $833
OPTION
PHASE O
2002AK Phase O Operations $1,012
OPTION
COST REIMBURSABLE ITEMS
2002AL Reimbursable Items Individually Funded via WO

See Atch J-9




2003 Ship 3 (MV CAPE TRINITY)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2003AA Phase IV w/ROS-4 Crew $3,492
OPTION
2003AB Phase IV w/ROS-5 Crew $3,277
OPTION
2003AC Phase IV RRF-10 Status $516
OPTION
2003AD Phase IV RRF-20 Status $516
OPTION
2003AE Phase IV RRF-30 Status $413
OPTION
PHASE V ACTIVATION
2003AF Phase V Activation w/ROS Crew $1,511
OPTION
2003AG Phase V Activation w/o ROS Crew $1,419
OPTION
PHASE V LAY-UP
2003AH Phase V DeAct w/ROS Crew $1,038
OPTION
2003AJ Phase V DeAct w/o ROS Crew $833
OPTION
PHASE O
2003AK Per Diem Rate for Phase O Operations $1,012
OPTION
COST REIMBURSABLE ITEMS
2003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $105,600

OPTION

2005 CANCELLATION CEILING FOR YEAR ONE $66,779




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 3 AMOUNT

DTMA8C00013 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Fifteen

IAW Section C

3001  |Ship 1 (MV CAPE TAYLOR)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3001AA Phase IV w/ROS-4 Crew $3,581
OPTION

3001AB Phase IV w/ROS-5 Crew $3,366
OPTION

3001AC Phase IV RRF-10 Status $541
OPTION

3001AD Phase IV RRF-20 Status $541
OPTION

3001AE Phase IV RRF-30 Status $435
OPTION

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew $1,572
OPTION

3001AG Phase V Activation w/o ROS Crew $1,476
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew $1,082
OPTION
3001AJ Phase V DeAct w/o ROS Crew $868
OPTION

PHASE O
3001AK Phase O Operations $1,055
OPTION

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO

See Atch J-9




3002 Ship 2 (MV CAPE TEXAS)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3002AA Phase IV w/ROS-4 Crew $3,581
OPTION
3002AB Phase IV w/ROS-5 Crew $3,366
OPTION
3002AC Phase IV RRF-10 Status $541
OPTION
3002AD Phase IV RRF-20 Status $541
OPTION
3002AE Phase IV RRF-30 Status $435
OPTION
PHASE V ACTIVATION
3002AF Phase V Activation w/ROS Crew $1,572
OPTION
3002AG Phase V Activation w/o ROS Crew $1,476
OPTION
PHASE V LAY-UP
3002AH Phase V DeAct w/ROS Crew $1,082
OPTION
3002AJ Phase V DeAct w/o ROS Crew $868
OPTION
PHASE O
3002AK Phase O Operations $1,055
OPTION
COST REIMBURSABLE ITEMS
3002AL Reimbursable Items Individually Funded via WO

See Atch J-9




3003 Ship 3 (MV CAPE TRINITY)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3003AA Phase IV w/ROS-4 Crew $3,581
OPTION
3003AB Phase IV w/ROS-5 Crew $3,366
OPTION
3003AC Phase IV RRF-10 Status $541
OPTION
3003AD Phase IV RRF-20 Status $541
OPTION
3003AE Phase IV RRF-30 Status $435
OPTION
PHASE V ACTIVATION
3003AF Phase V Activation w/ROS Crew $1,572
OPTION
3003AG Phase V Activation w/o ROS Crew $1,476
OPTION
PHASE V LAY-UP
3003AH Phase V DeAct w/ROS Crew $1,082
OPTION
3003AJ Phase V DeAct w/o ROS Crew $868
OPTION
PHASE O
3003AK Per Diem Rate for Phase O Operations $1,055
OPTION
COST REIMBURSABLE ITEMS
3003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $105,600

OPTION

3005 CANCELLATION CEILING FOR YEAR THREE $55,385




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 4 AMOUNT

DTMA8C00013 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Fifteen

IAW Section C

4001  Ship 1 (MV CAPE TAYLOR)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4001AA Phase IV w/ROS-4 Crew $3,681
OPTION

4001AB Phase IV w/ROS-5 Crew $3,457
OPTION

4001AC Phase IV RRF-10 Status $568
OPTION

4001AD Phase IV RRF-20 Status $568
OPTION

4001AE Phase IV RRF-30 Status $457
OPTION

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew $1,634
OPTION

4001AG Phase V Activation w/o ROS Crew $1,535
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew $1,127
OPTION
4001AJ Phase V DeAct w/o ROS Crew $904
OPTION

PHASE O
4001AK Phase O Operations $1,099
OPTION

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002

Ship 2 (MV CAPE TEXAS)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew $3,681
OPTION
4002AB Phase IV w/ROS-5 Crew $3,457
OPTION
4002AC Phase IV RRF-10 Status $568
OPTION
4002AD Phase IV RRF-20 Status $568
OPTION
4002AE Phase IV RRF-30 Status $457
OPTION
PHASE V ACTIVATION
4002AF Phase V Activation w/ROS Crew $1,634
OPTION
4002AG Phase V Activation w/o ROS Crew $1,535
OPTION
PHASE V LAY-UP
4002AH Phase V DeAct w/ROS Crew $1,127
OPTION
4002AJ Phase V DeAct w/o ROS Crew $904
OPTION
PHASE O
4002AK Phase O Operations $1,099
OPTION
COST REIMBURSABLE ITEMS
4002AL Reimbursable Items Individually Funded via WO

See Atch J-9




4003

Ship 3 (MV CAPE TRINITY)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4003AA Phase IV w/ROS-4 Crew $3,681
OPTION
4003AB Phase IV w/ROS-5 Crew $3,457
OPTION
4003AC Phase IV RRF-10 Status $568
OPTION
4003AD Phase IV RRF-20 Status $568
OPTION
4003AE Phase IV RRF-30 Status $457
OPTION
PHASE V ACTIVATION
4003AF Phase V Activation w/ROS Crew $1,634
OPTION
4003AG Phase V Activation w/o ROS Crew $1,535
OPTION
PHASE V LAY-UP
4003AH Phase V DeAct w/ROS Crew $1,127
OPTION
4003AJ Phase V DeAct w/o ROS Crew $904
OPTION
PHASE O
4003AK Per Diem Rate for Phase O Operations $1,099
OPTION
COST REIMBURSABLE ITEMS
4003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $105,600

OPTION

4005 CANCELLATION CEILING FOR YEAR FOUR $44,308




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 5 AMOUNT

DTMA8C00013 IN 3 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Fifteen

IAW Section C

5001  |Ship 1 (MV CAPE TAYLOR)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5001AA Phase IV w/ROS-4 Crew $3,767
OPTION

5001AB Phase IV w/ROS-5 Crew $3,551
OPTION

5001AC Phase IV RRF-10 Status $595
OPTION

5001AD Phase IV RRF-20 Status $595
OPTION

5001AE Phase IV RRF-30 Status $481
OPTION

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew $1,699
OPTION

5001AG Phase V Activation w/o ROS Crew $1,596
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew $1,174
OPTION
5001AJ Phase V DeAct w/o ROS Crew $941
OPTION

PHASE O
5001AK Phase O Operations $1,145
OPTION

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO

See Atch J-9




5002 Ship 2 (MV CAPE TEXAS)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5002AA Phase IV w/ROS-4 Crew $3,767
OPTION
5002AB Phase IV w/ROS-5 Crew $3,551
OPTION
5002AC Phase IV RRF-10 Status $595
OPTION
5002AD Phase IV RRF-20 Status $595
OPTION
5002AE Phase IV RRF-30 Status $481
OPTION
PHASE V ACTIVATION
5002AF Phase V Activation w/ROS Crew $1,699
OPTION
5002AG Phase V Activation w/o ROS Crew $1,596
OPTION
PHASE V LAY-UP
5002AH Phase V DeAct w/ROS Crew $1,174
OPTION
5002AJ Phase V DeAct w/o ROS Crew $941
OPTION
PHASE O
5002AK Phase O Operations $1,145
OPTION
COST REIMBURSABLE ITEMS
5002AL Reimbursable Items Individually Funded via WO

See Atch J-9




5003 Ship 3 (MV CAPE TRINITY)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5003AA Phase IV w/ROS-4 Crew $3,767
OPTION
5003AB Phase IV w/ROS-5 Crew $3,551
OPTION
5003AC Phase IV RRF-10 Status $595
OPTION
5003AD Phase IV RRF-20 Status $595
OPTION
5003AE Phase IV RRF-30 Status $481
OPTION
PHASE V ACTIVATION
5003AF Phase V Activation w/ROS Crew $1,699
OPTION
5003AG Phase V Activation w/o ROS Crew $1,596
OPTION
PHASE V LAY-UP
5003AH Phase V DeAct w/ROS Crew $1,174
OPTION
5003AJ Phase V DeAct w/o ROS Crew $941
OPTION
PHASE O
5003AK Per Diem Rate for Phase O Operations $1,145
OPTION
COST REIMBURSABLE ITEMS
5003AL Reimbursable Items Individually Funded via WO

See Atch J-9




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year5 $105,600

OPTION

5005 CANCELLATION CEILING FOR YEAR FIVE $32,915




