CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMAB8C00025 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group 31
IAW Section C
1001 Ship One (SS CAPE BRETON)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1001AA Phase IV w/ROS-4 Crew N/A
OPTION
1001AB Phase IV w/ROS-5 Crew N/A
OPTION
1001AC Phase IV RRF-10 Status $950
OPTION
1001AD Phase IV RRF-20 Status $950
OPTION
1001AE Phase IV RRF-30 Status $950
OPTION
PHASE V ACTIVATION
1001AF Phase V Activation w/ROS Crew N/A
OPTION
1001AG Phase V Activation w/o ROS Crew $1,400
OPTION
PHASE V LAY-UP
1001AH Phase V DeAct w/ROS Crew N/A
OPTION
1001AJ Phase V DeAct w/o ROS Crew $1,001
OPTION
PHASE O
1001AK Phase O Operations $1,025
OPTION
COST REIMBURSABLE ITEMS
1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 Ship 2 (SS CAPE BOVER)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1002AA Phase IV w/ROS-4 Crew N/A
OPTION

1002AB Phase IV w/ROS-5 Crew $3,570
OPTION

1002AC Phase IV RRF-10 Status $950
OPTION

1002AD Phase IV RRF-20 Status $950
OPTION

1002AE Phase IV RRF-30 Status $950
OPTION

PHASE V ACTIVATION

1002AF Phase V Activation wW/ROS Crew $1,130
OPTION

1002AG Phase V Activation w/o ROS Crew $1,400
OPTION

PHASE V LAY-UP

1002AH Phase V DeAct w/ROS Crew $1,000
OPTION
1002AJ Phase V DeAct w/o ROS Crew $1,001
OPTION

PHASE O
1002AK Phase O Operations $1,025
OPTION

COST REIMBURSABLE ITEMS

1002AL Reimbursable Items Individually Funded via WO
See Atch J-9

1003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $105,000
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMAB8C00025 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group 31
IAW Section C
2001 Ship One (SS CAPE BRETON)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2001AA Phase IV w/ROS-4 Crew N/A
OPTION
2001AB Phase IV w/ROS-5 Crew N/A
OPTION
2001AC Phase IV RRF-10 Status $922
OPTION
2001AD Phase IV RRF-20 Status $922
OPTION
2001AE Phase IV RRF-30 Status $922
OPTION
PHASE V ACTIVATION
2001AF Phase V Activation w/ROS Crew N/A
OPTION
2001AG Phase V Activation w/o ROS Crew $1,387
OPTION
PHASE V LAY-UP
2001AH Phase V DeAct w/ROS Crew N/A
OPTION
2001AJ Phase V DeAct w/o ROS Crew $975
OPTION
PHASE O
2001AK Phase O Operations $999
OPTION
COST REIMBURSABLE ITEMS
2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 Ship 2 (SS CAPE BOVER)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2002AA Phase IV w/ROS-4 Crew N/A
OPTION

2002AB Phase IV w/ROS-5 Crew $3,548
OPTION

2002AC Phase IV RRF-10 Status $922
OPTION

2002AD Phase IV RRF-20 Status $922
OPTION

2002AE Phase IV RRF-30 Status $922
OPTION

PHASE V ACTIVATION

2002AF Phase V Activation wW/ROS Crew $1,108
OPTION

2002AG Phase V Activation w/o ROS Crew $1,387
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew $974
OPTION
2002AJ Phase V DeAct w/o ROS Crew $975
OPTION

PHASE O
2002AK Phase O Operations $999
OPTION

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
See Atch J-9

2003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $105,000
OPTION
2005 CANCELLATION CEILING FOR YEAR TWO $77,650




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMAB8C00025 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group 31
IAW Section C
3001 Ship One (SS CAPE BRETON)
PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03
PHASE IV MAINTENANCE
3001AA Phase IV w/ROS-4 Crew N/A
OPTION
3001AB Phase IV w/ROS-5 Crew N/A
OPTION
3001AC Phase IV RRF-10 Status $943
OPTION
3001AD Phase IV RRF-20 Status $943
OPTION
3001AE Phase IV RRF-30 Status $943
OPTION
PHASE V ACTIVATION
3001AF Phase V Activation w/ROS Crew N/A
OPTION
3001AG Phase V Activation w/o ROS Crew $1,424
OPTION
PHASE V LAY-UP
3001AH Phase V DeAct w/ROS Crew N/A
OPTION
3001AJ Phase V DeAct w/o ROS Crew $998
OPTION
PHASE O
3001AK Phase O Operations $1,022
OPTION
COST REIMBURSABLE ITEMS
3001AL Reimbursable Items Individually Funded via WO

See Atch J-9




3002 Ship 2 (SS CAPE BOVER)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3002AA Phase IV w/ROS-4 Crew N/A
OPTION

3002AB Phase IV w/ROS-5 Crew $3,647
OPTION

3002AC Phase IV RRF-10 Status $943
OPTION

3002AD Phase IV RRF-20 Status $943
OPTION

3002AE Phase IV RRF-30 Status $943
OPTION

PHASE V ACTIVATION

3002AF Phase V Activation wW/ROS Crew $1,136
OPTION

3002AG Phase V Activation w/o ROS Crew $1,424
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew $997
OPTION
3002AJ Phase V DeAct w/o ROS Crew $998
OPTION

PHASE O
3002AK Phase O Operations $1,022
OPTION

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO
See Atch J-9

3003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $105,000
OPTION
3005 CANCELLATION CEILING FOR YEAR THREE $58,889




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMAB8C00025 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group 31
IAW Section C
4001 Ship One (SS CAPE BRETON)
PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04
PHASE IV MAINTENANCE
4001AA Phase IV w/ROS-4 Crew N/A
OPTION
4001AB Phase IV w/ROS-5 Crew N/A
OPTION
4001AC Phase IV RRF-10 Status $947
OPTION
4001AD Phase IV RRF-20 Status $947
OPTION
4001AE Phase IV RRF-30 Status $947
OPTION
PHASE V ACTIVATION
4001AF Phase V Activation w/ROS Crew N/A
OPTION
4001AG Phase V Activation w/o ROS Crew $1,443
OPTION
PHASE V LAY-UP
4001AH Phase V DeAct w/ROS Crew N/A
OPTION
4001AJ Phase V DeAct w/o ROS Crew $1,004
OPTION
PHASE O
4001AK Phase O Operations $1,028
OPTION
COST REIMBURSABLE ITEMS
4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002 Ship 2 (SS CAPE BOVER)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew N/A
OPTION

4002AB Phase IV w/ROS-5 Crew $3,732
OPTION

4002AC Phase IV RRF-10 Status $947
OPTION

4002AD Phase IV RRF-20 Status $947
OPTION

4002AE Phase IV RRF-30 Status $947
OPTION

PHASE V ACTIVATION

4002AF Phase V Activation wW/ROS Crew $1,146
OPTION

4002AG Phase V Activation w/o ROS Crew $1,443
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew $1,003
OPTION
4002AJ Phase V DeAct w/o ROS Crew $1,004
OPTION

PHASE O
4002AK Phase O Operations $1,028
OPTION

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
See Atch J-9

4003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $105,000
OPTION
4005 CANCELLATION CEILING FOR YEAR FOUR $40,128




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMAB8C00025 IN 2 SHIP GROUP
Perform Ship Manager Duties
For Ship Group 31
IAW Section C
5001 Ship One (SS CAPE BRETON)
PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05
PHASE IV MAINTENANCE
5001AA Phase IV w/ROS-4 Crew N/A
OPTION
5001AB Phase IV w/ROS-5 Crew N/A
OPTION
5001AC Phase IV RRF-10 Status $962
OPTION
5001AD Phase IV RRF-20 Status $962
OPTION
5001AE Phase IV RRF-30 Status $962
OPTION
PHASE V ACTIVATION
5001AF Phase V Activation w/ROS Crew N/A
OPTION
5001AG Phase V Activation w/o ROS Crew $1,473
OPTION
PHASE V LAY-UP
5001AH Phase V DeAct w/ROS Crew N/A
OPTION
5001AJ Phase V DeAct w/o ROS Crew $1,021
OPTION
PHASE O
5001AK Phase O Operations $1,045
OPTION
COST REIMBURSABLE ITEMS
5001AL Reimbursable Items Individually Funded via WO

See Atch J-9




5002 Ship 2 (SS CAPE BOVER)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

5002AA Phase IV w/ROS-4 Crew N/A
OPTION

5002AB Phase IV w/ROS-5 Crew $3,831
OPTION

5002AC Phase IV RRF-10 Status $962
OPTION

5002AD Phase IV RRF-20 Status $962
OPTION

5002AE Phase IV RRF-30 Status $962
OPTION

PHASE V ACTIVATION

5002AF Phase V Activation wW/ROS Crew $1,167
OPTION

5002AG Phase V Activation w/o ROS Crew $1,473
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew $1,020
OPTION
5002AJ Phase V DeAct w/o ROS Crew $1,021
OPTION

PHASE O
5002AK Phase O Operations $1,045
OPTION

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
See Atch J-9

5003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $105,000
OPTION
5005 CANCELLATION CEILING FOR YEAR FIVE $22,995




