CLIN SUPPLY / SERVICE PER DIEM

Contract Year 1 AMOUNT

DTMA8C00004 IN 2-SHIP GROUP

Perform Ship Manager Duties

For Ship Group Six

IAW Section C

1001 Ship 1 (SS CAPE ARCHWAY)

PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01

PHASE IV MAINTENANCE

1001AA Phase IV w/ROS-4 Crew N/A
OPTION

1001AB Phase IV ROS-5 Crew N/A
OPTION

1001AC Phase IV RRF-10 Status $581
OPTION

1001AD Phase IV RRF-20 Status $581
OPTION

1001AE Phase IV RRF-30 Status $431
OPTION

PHASE V ACTIVATION

1001AF Phase V Activation w/ROS Crew N/A
OPTION

1001AG Phase V Activation w/o ROS Crew $1,461
OPTION

PHASE V LAY-UP

1001AH Phase V DeAct w/ROS Crew N/A
OPTION
1001AJ Phase V DeAct w/o ROS Crew $894
OPTION

PHASE O
1001AK Phase O Operations $1,064
OPTION

COST REIMBURSABLE ITEMS

1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 Ship 2 (SS CAPE ANN)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1002AA Phase IV w/ROS-4 Crew N/A
OPTION
1002AB Phase IV w/ROS-5 Crew N/A
OPTION
1002AC Phase IV RRF-10 Status $581
OPTION
1002AD Phase IV RRF-20 Status $581
OPTION
1002AE Phase IV RRF-30 Status $431
OPTION
PHASE V ACTIVATION
1002AF Phase V Activation w/ROS Crew N/A
OPTION
1002AG Phase V Activation w/o ROS Crew $1,461
OPTION
PHASE V LAY-UP
1002AH Phase V DeAct w/ROS Crew N/A
OPTION
1002AJ Phase V DeAct w/o ROS Crew $894
OPTION
PHASE O
1002AK Phase O Operations $1,064
OPTION
COST REIMBURSABLE ITEMS
1002AL Reimbursable Items Individually Funded via WO

1003

See Atch J-9

RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $105,600
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 2 AMOUNT

DTMAB8C00004 IN 2-SHIP GROUP

Perform Ship Manager Duties

For Ship Group Six

IAW Section C

2001 Ship 1 (SS CAPE ARCHWAY)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2001AA Phase IV w/ROS-4 Crew N/A
OPTION

2001AB Phase IV ROS-5 Crew N/A
OPTION

2001AC Phase IV RRF-10 Status $608
OPTION

2001AD Phase IV RRF-20 Status $608
OPTION

2001AE Phase IV RRF-30 Status $454
OPTION

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew N/A
OPTION

2001AG Phase V Activation w/o ROS Crew $1,520
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew N/A
OPTION
2001AJ Phase V DeAct w/o ROS Crew $930
OPTION

PHASE O
2001AK Phase O Operations $1,109
OPTION

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO

See Atch J-9




2002 Ship 2 (SS CAPE ANN)
PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02
PHASE IV MAINTENANCE
2002AA Phase IV w/ROS-4 Crew N/A
OPTION
2002AB Phase IV w/ROS-5 Crew N/A
OPTION
2002AC Phase IV RRF-10 Status $608
OPTION
2002AD Phase IV RRF-20 Status $608
OPTION
2002AE Phase IV RRF-30 Status $454
OPTION
PHASE V ACTIVATION
2002AF Phase V Activation w/ROS Crew N/A
OPTION
2002AG Phase V Activation w/o ROS Crew $1,520
OPTION
PHASE V LAY-UP
2002AH Phase V DeAct w/ROS Crew N/A
OPTION
2002AJ Phase V DeAct w/o ROS Crew $930
OPTOPM
PHASE O
2002AK Phase O Operations $1,109
OPTION
COST REIMBURSABLE ITEMS
2002AL Reimbursable Items Individually Funded via WO
See Atch J-9
2003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $105,600

OPTION

2005 CANCELLATION CEILING FOR YEAR TWO $65,278




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMAB8C00004 IN 2-SHIP GROUP

Perform Ship Manager Duties

For Ship Group Six
IAW Section C

3001 Ship 1 (SS CAPE ARCHWAY)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3001AA Phase IV w/ROS-4 Crew N/A
OPTION

3001AB Phase IV ROS-5 Crew N/A
OPTION

3001AC Phase IV RRF-10 Status $637
OPTION

3001AD Phase IV RRF-20 Status $637
OPTION

3001AE Phase IV RRF-30 Status $477
OPTION

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew N/A
OPTION

3001AG Phase V Activation w/o ROS Crew $1,581
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew N/A
OPTION
3001AJ Phase V DeAct w/o ROS Crew $968
OPTION

PHASE O
3001AK Phase O Operations $1,155
OPTION

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO
See Atch J-9




3002 |Ship 2 (SS CAPE ANN)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3002AA Phase IV w/ROS-4 Crew N/A
OPTION
3002AB Phase IV w/ROS-5 Crew N/A
OPTION
3002AC Phase IV RRF-10 Status $637
OPTION
3002AD Phase IV RRF-20 Status $637
OPTION
3002AE Phase IV RRF-30 Status $477
OPTION

PHASE V ACTIVATION

3002AF Phase V Activation w/ROS Crew N/A
OPTION

3002AG Phase V Activation w/o ROS Crew $1,581
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew N/A
OPTION
3002AJ Phase V DeAct w/o ROS Crew $968
OPTOPM

PHASE O
3002AK Phase O Operations $1,155
OPTION

COST REIMBURSABLE ITEMS

3002AL Reimbursable Items Individually Funded via WO

See Atch J-9

3003 | RESERVED \




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer - Contract Year 3 $105,600

OPTION

3005 CANCELLATION CEILING FOR YEAR THREE $48,923




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 4 AMOUNT

DTMA8C00004 IN 2-SHIP GROUP

Perform Ship Manager Duties

For Ship Group Six

IAW Section C

4001 Ship 1 (SS CAPE ARCHWAY)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4001AA Phase IV w/ROS-4 Crew N/A
OPTION

4001AB Phase IV ROS-5 Crew N/A
OPTION

4001AC Phase IV RRF-10 Status $667
OPTION

4001AD Phase IV RRF-20 Status $667
OPTION

4001AE Phase IV RRF-30 Status $501
OPTION

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew N/A
OPTION

4001AG Phase V Activation w/o ROS Crew $1,643
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew N/A
OPTION
4001AJ Phase V DeAct w/o ROS Crew $1,008
OPTION

PHASE O
4001AK Phase O Operations $1,203
OPTION

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO

See Atch J-9




4002  |Ship 2 (SS CAPE ANN)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4002AA Phase IV w/ROS-4 Crew N/A
OPTION

4002AB Phase IV w/ROS-5 Crew N/A
OPTION

4002AC Phase IV RRF-10 Status $667
OPTION

4002AD Phase IV RRF-20 Status $667
OPTION

4002AE Phase IV RRF-30 Status $501
OPTION

PHASE V ACTIVATION

4002AF Phase V Activation w/ROS Crew N/A
OPTION

4002AG Phase V Activation w/o ROS Crew $1,643
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew N/A
OPTION
4002AJ Phase V DeAct w/o ROS Crew $1,008
OPTOPM

PHASE O
4002AK Phase O Operations $1,203
OPTION

COST REIMBURSABLE ITEMS

4002AL Reimbursable Items Individually Funded via WO
See Atch J-9

4003 | RESERVED |




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $105,600

OPTION

4005 CANCELLATION CEILING FOR YEAR FOUR $32,569




CLIN SUPPLY / SERVICE PER DIEM

Contract Year 5 AMOUNT

DTMA8C00004 IN 2-SHIP GROUP

Perform Ship Manager Duties

For Ship Group Six

IAW Section C

5001 Ship 1 (SS CAPE ARCHWAY)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5001AA Phase IV w/ROS-4 Crew N/A
OPTION

5001AB Phase IV ROS-5 Crew N/A
OPTION

5001AC Phase IV RRF-10 Status $698
OPTION

5001AD Phase IV RRF-20 Status $698
OPTION

5001AE Phase IV RRF-30 Status $526
OPTION

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew N/A
OPTION

5001AG Phase V Activation w/o ROS Crew $1,708
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew N/A
OPTION
5001AJ Phase V DeAct w/o ROS Crew $1,049
OPTION

PHASE O
5001AK Phase O Operations $1,253
OPTION

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO

See Atch J-9




5002  |Ship 2 (SS CAPE ANN)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5002AA Phase IV w/ROS-4 Crew N/A
OPTION

5002AB Phase IV w/ROS-5 Crew N/A
OPTION

5002AC Phase IV RRF-10 Status $698
OPTION

5002AD Phase IV RRF-20 Status $698
OPTION

5002AE Phase IV RRF-30 Status $526
OPTION

PHASE V ACTIVATION

5002AF Phase V Activation w/ROS Crew N/A
OPTION

5002AG Phase V Activation w/o ROS Crew $1,708
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew N/A
OPTION
5002AJ Phase V DeAct w/o ROS Crew $1,049
OPTOPM

PHASE O
5002AK Phase O Operations $1,253
OPTION

COST REIMBURSABLE ITEMS

5002AL Reimbursable Items Individually Funded via WO
See Atch J-9

5003 | RESERVED |




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $105,600

OPTION

5005 CANCELLATION CEILING FOR YEAR FIVE $16,354




